

600 North Tenth Street
Sacramento, CA 95811
calottery.com



June 1, 2009

RE: Amendment 2 to Request for Proposal (RFP) 6122, Pre-Construction Services and Construction of the Lottery Headquarters Building – Notification of Partial RFP Cancellation

To All Responders:

Pursuant to Sections I.I and I.S of the RFP and Sections III.E.7.a and III.E.7.c of the Omnibus Lottery Regulations, the California Lottery (Lottery) hereby cancels that portion of RFP 6122 that would have resulted in the establishment of a list of pre-qualified contractors for future contracting opportunities associated with development of the Lottery campus. Amendment 2 to RFP 6122 eliminates all reference to the process of establishing a list of pre-qualified contractors and changes the title of the RFP to reflect the cancellation of the pre-qualification portion of the RFP.

The following changes to the RFP shall be part of the contract documents issued from this solicitation. RFP 6122 is amended as follows:

1. Page 15, Section III, is amended to read:

“PROPOSAL EVALUATION PROCESS”

2. Page 16, Section III, C, is deleted entirely.

3. All reference to “RFP 6122, Pre-Construction Services and Construction of the Lottery Headquarters Building and Establishment of Pre-Qualified Contractors List for Future Projects” is amended to read:

“RFP 6122, Pre-Construction Services and Construction of the Lottery Headquarters Building”

All reference to establishing a list of pre-qualified contractors that may be contacted to enter into negotiations for future contracting opportunities associated with development of the Lottery campus is hereby removed from this RFP.

All other terms and conditions of the RFP remain the same.

Sincerely,

John Muise
Contract Administrator
Contract and Procurement Services Section